ADDENDUM & CORRIGENDUM No. 4 Dated 20.02.2020

Ref. No. MRVC/W/101/R1 dated 27-11-2019

Contract Title: Quadrupling of Railway Track between Virar - Dahanu Road under MUTP-III.

LOT – I - Construction of Major bridges, Minor Bridges, Drains, retaining wall, extension of Limited height Subway/RUB, Ballast supply and Earthwork in the section from Ch. 2060 to Ch. 9000 and From Ch. 16800 to CH. 30,000 between Virar (Excluding) and Palghar (Excluding)

RFB: - MRVC/W/101/R1/LOT I

LOT -II - Construction of Major bridges, Minor Bridges, Drains, retaining wall, extension of Limited height Subway/RUB, Ballast supply and Earthwork in the section from Ch. 32100 to Ch. 61400 between Palghar Station (Excluding) and Dahanu Road Station (Excluding)

RFB: - MRVC/W/101/R1/LOT II

1. Section II. Instructions to Bidder - Bid Data Sheet

S. No.	S. No. of A&C No. 2	Page No.	Clause No.	Existing as per A&C No. 2	Amended			
1.	1.	45	ITB 18.1	The Bid validity period shall be 119 days (up to 22.06.2020).	The Bid validity period shall be 119 days (up to 03.07.2020).			
2.	2.	48	ITB 22.1	The deadline for uploading the Bids is: Date: 24 th February 2020 Time: 3:00 p.m. Physical, Email, Telex, Cable or Facsimile bids will be rejected.	The deadline for uploading the Bids is: Date: 6 th March 2020 Time: 3:00 p.m. Physical, Email, Telex, Cable or Facsimile bids will be rejected.			
3.	3.	49	ITB 25.1	The online Bid opening shall take place at: Street Address: Mumbai Railway Vikas Corporation Ltd., Second Floor, Churchgate Railway Station Building, Mumbai – 400 020. City: Mumbai Country: India Date: 24.02.2020 Time: 3.30 p.m.	The online Bid opening shall take place at: Street Address: Mumbai Railway Vikas Corporation Ltd., Second Floor, Churchgate Railway Station Building, Mumbai – 400 020. City: Mumbai Country: India Date: <u>06.03.2020</u> Time: 3.30 p.m.			

2. Section III. Evaluation and Qualification Criteria

S. No.	S. No. of A&C No. 1	Page No.	Clause No.	Existing as per A&C No. 1	Amended
4.	A&C No. 1	149	-	Note: 1. Schedule B will not be considered in Bid Evaluations. The cost of work due to variation in change of scope will be worked out on the basis of items and their rates given in this schedule. 2. Schedule C is for variation due to change in scope of work as defined in GCC/PCC clause 38.2. The quantities will be calculated, and the rate given in Schedule C will be used to work	 Note: Schedule B will not be considered in Bid Evaluations. The cost of work due to variation in change of scope will be worked out on the basis of items and their rates given in this schedule. Schedule C is for variation due to change in scope of work as defined in GCC/PCC clause 38.2. The quantities will be calculated, and
				out the payment/recovery.	work out the payment.

All other conditions will remain unchanged.

(No. MRVC/W/101/R1 dated 20-02-2020)

CPM-II