

Contract No. CA 241: DESIGN, MANUFACTURE, SUPPLY, INSTALLATION, INTEGRATION, TESTING AND COMMISSIONING OF ROLLING STOCK, COMMUNICATION BASED SIGNALLING & TRAIN CONTROL, TELECOMMUNICATION, PLATFORM SCREEN DOORS AND DEPOT MACHINERY & PLANT OF LINE 5 (Phase 1 – KAPURBAWADI - KASHELI - DHAMANKAR NAKA & Phase 2 -DHAMANKAR NAKA - BHIWANDI- KALYAN APMC) OF MUMBAI METRO RAIL PROJECT OF MMRDA INCLUDING 5 YEARS OF COMPREHENSIVE MAINTENANCE AFTER 2 YEARS OF DEFECT LIABILITY MAINTENANCE PERIOD

Addendum 2					
Sr. No.	Section	Clause No.	Pg. No.	Original Clause	Amended Clause (Delete and Replace with)
1	Section 9 – Contract Forms (COF)	APPENDIX 2 - Price Adjustment	24	<p>A) CONTRACT PRICE ADJUSTMENTS (DESIGN-BUILD)</p> <p>(1) In accordance with Sub-Clause 13.8 of the Conditions of Contract, adjustments changes in cost shall apply during the Design-Build Period on of Contract Price Adjustments for fluctuations in prices after the Base Date.</p> <p>(2) The total escalation paid shall be capped at 15% of the DB cost during the original Design Build Period. If the Design and Build period is extended beyond the period defined in the contract for reasons beyond the control of the contractor and if the 15% ceiling of the escalation on DB cost is exhausted, then in such case, the ceiling will be increased by 7.5% for the first year of extension and further by 7.5% for the second year of extension only.</p>	<p>A) CONTRACT PRICE ADJUSTMENTS (DESIGN-BUILD)</p> <p>(1) In accordance with Sub-Clause 13.8 of the Conditions of Contract, adjustments for changes in cost shall apply during the Design-Build Period on of Contract Price Adjustments for fluctuations in prices after the Base Date.</p> <p>(2) Deleted</p>