

MUMBAI METRO POLITAN REGION DEVELOPMENT AUTHORITY
(A Govt. of Maharashtra Undertaking)



**Plot Nos. C-14 & 15 Bandra-Kurla Complex, Bandra (E),
Mumbai – 400 051.**

Tel: (91) 2226597559

MMRDA Portal : <https://mmrda.maharashtra.gov.in>

**Government of Maharashtra's e- Tendering Portal:
<https://mahatenders.gov.in/nicgep/app>**

CORRIGENDUM – 02
Dated July 19, 2024

Corrigendum to Tender No: 2024_MMRDA_1015127_1: System Package 1 CA-241: :“Design, Manufacture, Supply, Installation, Integration, Testing And Commissioning Of Rolling Stock, Communication Based Signalling & Train Control, Telecommunication, Platform Screen Doors and Depot Machinery & Plant Of Line 5 (Phase 1 – Kapurbawadi - Kasheli - Dhamankar Naka & Phase 2 -Dhamankar Naka – Bhiwandi - Kalyan APMC) Of Mumbai Metro Rail Project Of MMRDA including 15 Years Of Comprehensive Maintenance After 2 Years Of Defect Liability Maintenance Period”.

All tenderers are requested to take note of the following:

1. The Comprehensive maintenance Period (CMP) has been reduced **from 15 years to 5 years** after 2 years of Defect liability maintenance Period (DLMP);
2. Tender submission date stands as per Corrigendum 2. No change in date;

Amendment to schedule dates:

Published as	To be read as
Date of Submission & Closing of Tender online 09.07.2024 at 15:00 hrs.	Date of Submission & Closing of Tender online 09.08.2024 at 15:00 hrs.
Date of opening of Tender online 10.07.2024 at 15:00 hrs.	Date of opening of Tender online 12.08.2024 at 15:00 hrs.

3. Due to modification in CMP (15 years to 5 Years), the Tender security requirements has been modified as follows:

TABLE : Details of Tender Security (EMD), Cost of Tender Document etc.

Contract No	Name of Work	Tender Security	Cost of Tender Document	Period of Completion
1	2	3	4	5

Contract No	Name of Work	Tender Security	Cost of Tender Document	Period of Completion
MMRDA/5/MMRP/CA-241	“Design, Manufacture, Supply, Installation, Integration, Testing And Commissioning of Rolling Stock, Communication Based Signalling & Train Control, Telecommunication, Platform Screen Doors and Depot Machinery & Plant Of Line 5 (Phase 1 – Kapurbawadi - Kasheli - Dhamankar Naka & Phase 2 - Dhamankar Naka - Bhiwandi- Kalyan APMC) Of Mumbai Metro Rail Project Of MMRDA Including 5 Years Of Comprehensive Maintenance After 2 Years Of Defect Liability Maintenance Period”.	INR 213.8 MN / Freely Convertible currency (except for online payment) The Bidder shall submit the Bid Security (EMD) in the following forms: a) INR 1,000,000 (One Million) as EMD shall be paid through online payment gateway (Net-Banking). AND b) Balance Bid Security in the form of Bank Guarantee should be issued by the issuing bank through SFMS mode	INR 10,000 + 18% GST Cost of Tender Documents shall be Non-Refundable Tender Document can be downloaded from Government of Maharashtra’s (GoM) Mahatender Portal.	Design Build Period - 50 Months. (25 months for Phase I) Maintenance Period – 7 years from the date of commissioning in GOA-2 (ATO) of Phase 1, including Defects Liability Maintenance Period (DLMP) and “Operation Service” Period of Phase-1 (Total 109 months)

4. For other amendments, please visit <https://mahatenders.gov.in/nicgep/app> or alternatively you may reach out to dirtsys@mailmmrda.maharashtra.gov.in

Date: 11.07.2024
Place: Mumbai

sd/-
Director
(Systems)- Metro PIU