

## Contracts Award Notice (Works)

Project Name: **Mumbai Urban Transport Project 3A (MUTP 3A)**

Country: **India**

Project Number: **P000353**

Contract Reference No: **MRVC/W/209/Lot III dated 07.06.2023**

Scope of Contract: Improvement of Stations including provision of FOBs, elevated decks, inter-connections between Deck/FOBs, skywalks, relocation of service buildings, stalls, kiosks etc., improving entry/exit, improving circulating areas, provision of green spaces, etc. at **GTB Nagar, Chembur, Govandi & Mankhurd stations - Lot III**

Duration of Contract: **36 Months**

Contract Price & Currency: **INR - 1,264,939,560.00/-**

### Awarded Bidder(s)

Name of the Firm	Address <sup>1</sup>	Tender Price at Opening (currency)	Evaluated Tender Price (currency)	Ranking
<b>M/s. Kailashchandra Dilipkumar Construction Pvt. Ltd.</b>	<b>Navi Mumbai- India</b>	<b>INR- 1,264,939,560.00</b>	<b>INR - 1,264,939,560.00</b>	<b>L2</b>

### Evaluated Bidder(s)

Name of the Firm	Address	Tender Price at Opening (currency)	Evaluated Tender Price (currency)	Ranking
<b>M/s. Sai Projects (Mumbai) Pvt. Ltd.</b>	<b>Mumbai- India</b>	<b>INR- 1,260,266,554.00</b>	<b>INR - 1,260,266,554.00</b>	<b>L1</b>
<b>M/s Kailashchandra Dilipkumar Construction Pvt. Ltd.</b>	<b>Navi Mumbai- India</b>	<b>INR- 1,264,939,560.00</b>	<b>INR - 1,264,939,560.00</b>	<b>L2</b>
<b>M/s. Miral Infrastructure</b>	<b>Ahemdabad- India</b>	<b>INR- 1,368,495,316.00</b>	<b>INR - 1,368,495,316.00</b>	<b>L3</b>

### Rejected/Non-responsive Bidder(s)

<sup>1</sup> Provide only City and Country. In case of JV, provide separate information.

Name of the Firm	Address	Reasons for Rejection <sup>2</sup>
NIL		

---

<sup>2</sup> Provide very brief reason for rejection.